

WASTEWATER TREATMENT PLANT (1.25 MGD)

UNADILLA, GEORGIA

TABLE OF CONTENTS

PAGE
NUMBERS

PART I – BIDDING REQUIREMENTS

General Requirements

C-111 Advertisement for Bids.....	00100-1 thru 00100-2
C-200 Instructions and Information to Bidders.....	00200-1 thru 00500-13
C-410 Bid Form.....	00410-1 thru 0410-10
C-430 Bid Bond.....	00430-1 thru 00430-2
Engineer’s Certification of Final Plans and Specifications.....	1 Page
Compliance Statement.....	2 Pages
“Certification of Non-segregated Facilities.....	1 Page
Form AD 1048 (2/93).....	2 Pages
Certification for Contracts, Grants and Loans.....	1 Page
Affidavit of Noncollusion.....	1 Page
“Bidding Contractor Drug Free Workplace Certification”.....	1 Page

PART II - CONTRACT FORMS

C-451 Qualifications Statement.....	00451-1 thru 00451-12
C-510 Notice of Award.....	00510-1
C-520 Contract Agreement.....	00520-1 thru 00520-12
Certificate of Owner’s Attorney and Agency Concurrence.....	1 Page
C-550 Notice to Proceed.....	00550-1
C-610 Performance Bond.....	00610-1 thru 00610-3
C-615 Payment Bond.....	00615-1 thru 00615-3
C-620 Contractors Application for Payment.....	00620-1 thru 00620-4
C-625 Certificate of Substantial Completion.....	00625-1
C-941 Contract Change Order (If Required).....	00941-1 thru 00941-2

General Requirements

Contractor Affidavit.....	1 Page
Subcontractor Affidavit.....	1 Page
Sub-subcontractor Affidavit.....	1 Page

PART III - SPECIFICATIONS

DIVISION 1 - GENERAL REQUIREMENTS

USDA Requirements

C-700 Standard General Conditions.....	00700-1 thru 00700-65
C-800 Supplementary Conditions.....	00800-1 thru 00800-34
USDA/RD Project Sign.....	1 Page

GEFA Requirements

American Iron and Steel Special Conditions and Information GEFA/AIS-1 thru GEFA/AIS-11

General Requirements

01002 Special Conditions 01002-1 thru 01002-16
01150 Measurement and Payment 01150-1 thru 01150-15
01159 Sequence of Construction and Specific Liquidated Damages 01159-1 thru 01159-2
01601 As-Built Drawings 01601-1 thru 01601-5

DIVISION 2 - SITE WORK

02100 Clearing and Grubbing 02100-1
02200a Excavation, Filling and Grading, Including for WWTP Pond 02200a-1 thru 02200a-7
02200b Excavation, Filling and Grading, Including for LAS 02200b-1 thru 02200b-6
02201 Rip Rap 02201-1 thru 02201-2
02209 Erosion Control 02209-1 thru 02209-2
02213 NPDES General Permit to Discharge Stormwater 02213-1 thru 2213-4
NPDES Checklist 2 Pages
02221 Excavation, Trenching & Backfill for Utility System 02221-1 thru 02221-14
02247 Pond Dredging Operations 02247-1 thru 0247-2
02250 Aeration/Settling Storage Cell Grading and Construction 02250-1 thru 02250-2
02251 Sprayfield Site Preparation 02251-1 thru 02251-3
02252 Pond Berm Grading 02252-1 thru 02252-2
02320 Sprayfield Design 02320-1
02451 Chain Link Fence 02451-1 thru 02451-3
02453 Hog Wire and Cedar Fence 02453-1 thru 02453-2
02480 Grassing and Sodding 02480-1 thru 02480-5
02500 Base Course and Bituminous Paving 02500-1 thru 02500-5
02510 Concrete Pavement 02510-1 thru 02510-5
02710 Sewer Force Mains 02710-1 thru 02710-9
02717 Ductile Iron Pipe (Air Applications) 02717-1 thru 02717-5
02721 Interceptor Sewers 02721-1 thru 02721-10
02901 Pond Leakage Test 02901-1

DIVISION 3 - CONCRETE

03301 Concrete Work 03100-1 thru 03100-25
03600 Non-Shrink Grout 03600-1 thru 03600-4

DIVISION 4 – MASONRY

04100 Mortar 04100-1 thru 04100-2
04150 Masonry Accessories 04150-1
04200 Masonry 04200-1 thru 04200-4

DIVISION 5 – METALS

05500 Miscellaneous Metals 05500-1 thru 05500-5
05501 Threaded Fasteners 05501-1 thru 05501-2

DIVISION 6 – WOOD AND PLASTICS

06100 Rough Carpentry 06100-1

DIVISION 7 – THERMAL & MOISTURE PROTECTION

07210 Building Insulation.....07210-1
07240 Roof Insulation.....07240-1
07500 Built-Up Roofing.....07500-1 thru 07500-2
07600 Sheetmetal Work.....07600-1
07900 Caulking and Sealants.....07900-1 thru 07900-2

DIVISION 8

08110 Hollow Metal Doors & Frames.....08110-1 thru 08110-4
08520 Aluminum Windows.....08520-1 thru 08520-2
08710 Finish Hardware.....08710-1 thru 08710-3
08800 Glass and Glazing.....08800-1 thru 08800-3

DIVISION 9 – FINISHES

09250 Gypson Drywall.....09250-1 thru 09250-4
09510 Suspended Acoustical Ceilings.....09510-1 thru 09510-2
09650 Resilient Flooring.....09650-1 thru 09650-2
09750 Hydrophilic Rubber Waterstops.....09750-1 thru 09750-2
09900 Painting.....09900-1 thru 09900-7
09964 High-Build Fiber-Reinforced Epoxy Liner for Concrete Structures Exposed to Severe
Wastewater Environments.....09964-1 thru 09964-17

DIVISION 10 –SIGNAGE

10400 Identifying Devices.....10400-1

DIVISION 15 – MECHANICAL

15010 General Conditions15010-1 thru 15010-6
15020 Codes, Permits & Specifications15020-1 thru 15020-1
15110 Piping Material & Installation15110-1 thru 15110-5
15115 Miscellaneous Piping Systems15115-1 thru 15115-11
15120 Valves and Operators.....15120-1 thru 15120-11
15122 Sewage Surge Relief Valve15122-1 thru 15122-2
15123 Backpressure Sustaining Valve15123-1 thru 15123-3
15221 Drum Screen Specifications15221-1 thru 15221-7
15222 Shaftless Spiral Press.....15222-1 thru 15222-6
15321 Aerator Specification.....15321-1 thru 15321-7
15322 Aerator Control Panel Specification.....15322-1 thru 15322-4
15327 Mixer Specification15327-1 thru 15327-9
15329 Electric Actuators.....15329-1 thru 15327-11
15331 Baffle Curtain Specifications.....15331-1 thru 15331-4
15332 Conductive Liner15332-1 thru 15332-12
15368 Electromagnetic Flow Meter (Municipal Water and Wastewater).....15368-1
15399 Ultrasonic Level Transmitter.....15399-1
15401 Effluent Sprinklers.....15401-1
15402 Intake Screen15402-1 thru 15402-4
15430 Subsurface Dripperline with Emmitters15430-1 thru 15430-3
15511 Vertical Turbine High Service Pumps (Irrigation Pumps)15511-1 thru 15511-8
15515 Center Pivots.....15515-1
15521 Automatic Strainers15221-1 thru 15221-7

DIVISION 16 – ELECTRICAL

16010 Basic Electrical Requirements 16010-1 thru 16010-2
16060 Electrical Demolition.....16060-1 thru 16060-2
16111 Conduit.....16111-1 thru 16111-4
16123 Building Wire and Cable.....16123-1 thru 16123-3
16130 Boxes.....16130-1 thru 16130-3
16141 Wiring Devices.....16141-1 thru 16141-3
16160 Terminal Blocks.....16160-1 thru 16160-2
16170 Grounding and Bonding.....16170-1 thru 16170-2
16180 Equipment Wiring Systems.....16180-1
16190 Supporting Devices.....16190-1 thru 16190-2
16195 Electrical Identification.....16195-1 thru 16195-2
16420 Electrical Services16420-2
16440 Disconnect Switches.....16440-1 thru 16440-2
16461 Dry Type Transformers.....16461-1 thru 16461-2
16470 Panelboards.....16470-1 thru 16470-2
16476 Enclosed Circuit Breakers.....16476-1 thru 16476-2
16480 Motor Control.....16480-1 thru 16480-5
16485 Contactors and Time Clocks..... 16485-1 thru 16485-2
16495 Transfer Switches..... 16495-1 thru 16495-3
16510 Luminaires..... 16510-1 thru 16510-4
16530 Floodlighting Poles.....16530-1 thru 16530-5
16622 Packaged Engine Generator Systems..... 16622-1 thru 16622-5
16902 Electric Controls..... 16902-1 thru 16902-2
16912 Influent Pump Station Control Panels (2)... 16912-1 thru 16912-4
16913 Aeration Control Panels.....16913-1 thru 16913-3
16914 Irrigation Pump Control Panel.....16914-1 thru 16914-4
16994 WWTP Telemetry.....16994-1 thru 16994-5
16999 Field Acceptance Tests.....16999-1 thru 16999-3

PART IV – PERMITS

State of Georgia NPDES Stormwater Permit GAR 100002.....49 Pages

REPORTS

Subsurface Investigation – Proposed Settling/Aeration Pond18 Pages